

CDM 2015 ADVISOR TO CLIENT / PD FEE SCHEDULE



Client:

Project:

Programme Period Weeks or Months

--	--

Project Value Estimated

	Service	Unit	Hours	£	£	£	Estimated	Hours
				Hourly Rate	Hourly Totals	Exs + Travel		
1	Pre-contract Meeting			50.00	0.00	0.00		
2	Check Project H&S details			50.00	0.00	0.00		
3	Review (PC`s) Competence			50.00	0.00	0.00		
4	Issue Initial F10 Notification			50.00	0.00	0.00		
5	Prepare & Drafting PCIP			65.00	0.00	0.00		
6	H&S Monitoring of Drawings			50.00	0.00	0.00		
7	Initial Site Inspection			50.00	0.00	0.00		
8	Monitor H&S Co-operation			50.00	0.00	0.00		
9	Additional F10 Notification			50.00	0.00	0.00		
10	Finalise and Issue PCIP			50.00	0.00	0.00		
11	Pre-construction Meeting (PC)			50.00	0.00	0.00		
12	Monitoring Documentation			50.00	0.00	0.00		
13	PD Status Reporting			50.00	0.00	0.00		
14	Additional F10 Notification (PC)			50.00	0.00	0.00		
15	Project Site Meetings			50.00	0.00	0.00		
16	Plus General H&S Site Reports			50.00	0.00	0.00		
17	Check PC`s H&S Plan for Client			50.00	0.00	0.00		
18	Advise PC on Plan Details			50.00	0.00	0.00		
19	H&S in Design Comments			50.00	0.00	0.00		
20	H&S Ammendments			50.00	0.00	0.00		
21	Designers Risk Assessments			50.00	0.00	0.00		
22	H&S Co-ordination Designers			50.00	0.00	0.00		
23	<i>Draft of H & S File</i>			50.00	0.00	0.00		
24	<i>Advise PC - File Requirement</i>			25.00	0.00	0.00		
25	<i>Clerical & Preparation of File</i>			29.00	0.00	0.00		
26	<i>Site Inspections</i>			65.00	0.00	0.00		
27	<i>Issue File</i>			50.00	0.00	0.00		
28	<i>EBSG Membership Fee</i>							
				Total				

- KEY:
- Pre-Construction & Tender Stage
 - Construction Period
 - Site Attendances (If Requested)

Principal Designer